
 

 

Irrigation and/or M&I 1 
Contract No. 14-06-200-3365A-IR12-C 2 

 
 

UNITED STATES 3 
DEPARTMENT OF THE INTERIOR 4 

BUREAU OF RECLAMATION 5 
Central Valley Project, California 6 

 
INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES 7 

AND 8 
WESTLANDS WATER DISTRICT DISTRIBUTION DISTRICT NO. 2  9 

PROVIDING FOR PROJECT WATER SERVICE 10 
 

THIS CONTRACT, made this ______ day of ___________________, 2010,       11 

in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or 12 

supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), 13 

as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, 14 

July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),          15 

as amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively 16 

hereinafter referred to as Federal Reclamation law, between the UNITED STATES OF 17 

AMERICA, hereinafter referred to as the United States, and WESTLANDS WATER DISTRICT 18 

DISTRIBUTION DISTRICT NO. 2, hereinafter referred to as the Contractor, a public agency of 19 

the State of California, duly organized, existing, and acting pursuant to the laws thereof; 20 

WITNESSETH, That: 21 

EXPLANATORY RECITALS 22 

WHEREAS, Mercy Springs Water District (District) and the Contractor   23 

executed an agreement on March 1, 2003, to provide for the assignment to the Contractor of 24 

4,198 acre-feet of project water under the District’s interim renewal contract identified as 25 

Contract No. 14-06-200-3365-IR8-C; and  26 



 

 2

WHEREAS, the Contractor entered into an interim renewal contract identified as  27 

Contract No. 14-06-200-3365A-IR11-C, hereinafter referred to as the Existing Interim Renewal 28 

Contract, which provided for continued water service to the Contractor from March 1, 2008, 29 

through February 28, 2010; and   30 

WHEREAS, the United States and the Contractor have made significant progress 31 

in their negotiations of a long-term renewal contract, believe that further negotiations on the 32 

long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to 33 

seek to reach agreement, but anticipate that the environmental documentation necessary for 34 

execution of any long-term renewal contract will be delayed until March 2011, and may be 35 

delayed further for reasons beyond the control of the parties; and  36 

WHEREAS, the Contractors have requested a subsequent interim renewal 37 

contract pursuant to subdivision (b)(1) of Article 2 of the Existing Interim Renewal    38 

Contract; and   39 

WHEREAS, the United States has determined that the Contractor has to date 40 

fulfilled all of its obligations under the Existing Interim Renewal Contract; and 41 

WHEREAS, the United States is willing to renew the Existing Interim 42 

Renewal Contract pursuant to the terms and conditions set forth below; 43 

NOW, THEREFORE, in consideration of the mutual and dependent covenants 44 

herein contained, it is hereby mutually agreed by the parties hereto as follows: 45 

INCORPORATION AND REVISION OF 46 
EXISTING INTERIM RENEWAL CONTRACT 47 

1. The terms and conditions of the Existing Interim Renewal Contract are hereby 48 

incorporated by reference into this Contract with the same force and effect as if they were 49 

included in full text with the exception of Article 2 thereof, which is revised as follows: 50 
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  (a) The first sentence in subdivision (a) of Article 2 of the Existing Interim 52 

Renewal Contract is modified as follows:  “This interim renewal contract shall be effective from 53 

March 1, 2010, and shall remain in effect through February 29, 2012, and thereafter will be 54 

renewed as described in subdivision (a) of Article 2 if a long-term renewal contract has not been 55 

executed with an effective commencement date of March 1, 2012.” 56 

  (b) Subdivision (b)(1) of Article 2 of the Existing Interim Renewal Contract is 57 

amended by deleting the date “February 15, 2010,” and replacing same with the date     58 

“February 15, 2012.”  59 

  (c) Subdivision (b)(2) of Article 2 of the Existing Interim Renewal Contract is 60 

amended by deleting the dates “February 1, 2010,”  “February 15, 2010,” and “February 28, 61 

2010,” and replacing same with the dates “February 1, 2012,”  “February 15, 2012,” and 62 

“February 29, 2012,” respectively.  63 
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of 64 

the day and year first above written. 65 

UNITED STATES OF AMERICA 66 
 
 

 
By:  _____________________________________ 67 

Regional Director, Mid-Pacific Region 68 
Bureau of Reclamation 69 

 

 
(SEAL)     WESTLANDS WATER DISTRICT 70 

DISTRIBUTION DISTRICT NO. 2 71 
 

 
By:  _____________________________________ 72 

               President 73 

Attest: 74 
 
 
__________________________________ 75 
Secretary 76 
 

 


